

CORRIGENDUM NO. 1

Reply to Pre-Bid Queries and Amendments to RFP No. MC2P/IT-SI/2026-27/001 — Selection of a System Integrator for the Integrated Startup Platform for Asset, Resource & Knowledge Exchange ("the Platform")

RFP No. & Title	MC2P/IT-SI/2026-27/001 — System Integrator for the Integrated Startup Platform
Original RFP Date	18.08.2026
Corrigendum No. & Date	No. 1, dated 26.08.2026
Issued Pursuant To	Written pre-bid queries and the Pre-Bid Meeting held 25.08.2026, 1600 hrs (video conference)
Subject	• Consolidated replies to pre-bid queries • Consequential amendments — scope, phasing, integrations, data volume, UAT and support • Slab-wise scoring metrics inserted under Annexure VI §1.2, Parameters B, C and D
Bid Due Date	Extended to 27.08.2026 up to 11:59 hrs (originally 25.08.2026)
Applicability	Binding on all bidders; to be acknowledged in the bid submission

1. Preamble

The pre-bid meeting was held on 25.08.2026 (1600 hrs, video conference); written queries were also received and have since been deliberated internally. This Corrigendum places on record MC² Foundation's replies, the consequential RFP amendments, and the slab-wise scoring breakup under Annexure VI §1.2 for Parameters B, C and D — the total marks per parameter/sub-criterion remain unchanged; only the internal breakup is being notified.

This Corrigendum forms an integral part of RFP No. MC2P/IT-SI/2026-27/001 dated 18.08.2026 and prevails over the original RFP in case of conflict. All other RFP terms, eligibility criteria, scope, annexures and formats remain unchanged. Bidders must acknowledge receipt of this Corrigendum in their bid submission.

2. Consolidated Replies to Pre-Bid Queries

A. Queries — M/s Amantya Technologies

#	Query	Reply of MC² Foundation	Clause
1	Scope — four modules vs. two	• All 4 modules are in scope, priced by bidder. • Module-to-phase mapping governs: Phase 1 = Module 1 (Resource & Facility Widget) + Module 2 (IP & Commercialization Portal); Phase 2 = Module 3 (Research & Knowledge Hub) + Module 4 (Mentor/Expert/HR Directory). • Phase 1 covers ~500 MC²-backed startups; Phase 2 is national roll-out. • Price against BOQ Sr. 1 (Phase 1) and Sr. 2 (Phase 2).	Annexure I Cl.1.2 (note inserted); §6.1 & 6.2
2	Payment gateway vs. invoicing in Phase 1	• Payment gateway integration advanced to Phase 1 (Module 1): secure gateway (UPI/net-banking), system-generated invoicing/receipts. • Workflow: booking confirmation → auto invoice + compliance checklist → payment via gateway → auto status update → utilization → post-use rating. • Admin facility to record offline/exempted settlements manually, with audit trail.	Annexure I Cl.1.2 (Module 1); §6.1 Key Scope

#	Query	Reply of MC ² Foundation	Clause
3	Integration with cohort/management systems	- Phase 1 integrates with MC²+'s existing cohort management system via OAuth 2.0. - API docs, endpoints, credentials and sandbox access shall be shared with successful bidder during implementation. - Bidders should estimate effort for one external integration in Phase 1.	§6.1 (Phase 1 heading); Annexure I – Technical Scope
4	Data onboarding — volume & source formats	- Phase 1 includes >2,000 equipment/asset records from PSU R&D labs as well as MC² Foundation's partner institute's, plus IP records and mentor details. ~1000 assets (each ~100-word description) shared as a PDF compendium; remainder in digital (PDF/spreadsheet/image) or physical/manual form. - Digitisation, structuring, validation and upload are in SI's Phase-1 scope and price.	§6.1 Key Scope (data volume specified)
5	UAT process for Phase 1	- MC² Foundation conducts UAT with the Centre for High Technology (CHT) and is sole accepting authority. - Feedback from ~40 pilot startups and anchor institutions informs national roll-out but is not a separate sign-off. - SI submits UAT plan, test cases, defect log and closure report. Sign-off + soft launch = milestone for BOQ Sr. 1 payment.	§6.1 – Exit Criterion; §5 (BOQ Sr.1)
6	Post-UAT support & maintenance	6-month stabilisation/handholding from UAT sign-off, included in BOQ Sr. 1 price (defect fixes, minor enhancements, monthly maintenance, handholding — no extra cost). - Beyond that: BOQ Sr. 3 & 4 (Year 1 & 2 post go-live, per annum, quarterly arrears, per SLA at Annexure III). - Out-of-scope work: person-day rate card, BOQ Sr. 5.	§6.1 – Exit Criterion; §5 (BOQ Sr.3,4&5)
7	Phase-2 scope not detailed	- Confirmed — bidders may propose additional Phase-2 features/use cases in the technical proposal and presentation. - Evaluated under Parameter A (Solution & Technology) and C.2 (Phase 2 roadmap). - Commercial impact included within the BOQ Sr. 2 lump sum.	§6.2; Annexure VI §1.2-A & C
8	AI engine — expectations not defined	- Approach deliberately left open to the bidder. - Bidders should propose use cases (e.g. intelligent search/discovery, recommendations, auto-tagging/classification, analytics) and deliverables in the technical proposal/presentation. - AI engine is a Phase-2 deliverable, priced in BOQ Sr. 2, evaluated under Parameter A.	§5 (BOQ Sr.2); Annexure VI §1.2-A

B. Queries — Second Participating Bidder

#	Query	Reply of MC ² Foundation	Clause
1	AI engine — use cases, features, deliverables	As per reply to Query A.8. Bidders propose their own AI-engine approach as part of the technical solution/presentation; evaluated under Parameter A.	Annexure VI §1.2-A
2	DigiLocker integration — onboarding assistance	- MC² Foundation will not approach the agency on the bidder's behalf, but will provide authorisation/support letters on request within a reasonable time. - Liaison, onboarding and integration effort remain in the SI's scope. - DigiLocker/Aadhaar eKYC integration now forms part of Phase 1.	Annexure I – Technical Scope; §6.1 Key Scope
3	Evaluation criteria — breakup of marks	- Accepted. Slab-wise breakup of marks for Parameters B, C and D is at Section 4 of this Corrigendum. - Parameter A sub-criteria and maximum marks remain as already notified (Annexure VI §1.2-A).	Annexure VI §1.2-B, C & D (amended)

3. Consequential Amendments to the RFP

Pursuant to Section 2 above, the RFP stands amended as under; the amended text prevails.

#	RFP Clause	Amendment
1	Cover page — RFP Close Date	Read as "27.08.2026 upto 11:59 hrs" in place of "25.08.2026".
2	Annexure I, Cl. 1.2 — Functional Modules	Note inserted: module-to-phase mapping governs solutioning/pricing. Phase 1 = Modules 1 & 2 only; Modules 3 & 4 = Phase 2. Each module tagged with its delivery phase.
3	Annexure I, Cl. 1.2 — Module 1 (Resource & Facility Widget)	Phase-1 feature set expressly includes secure payment gateway, invoicing and receipts.
4	Section 6.1 — Phase 1, Key Scope	Adds: (i) Integrations — payment gateway, DigiLocker/Aadhaar eKYC; (ii) uploading of PSU R&D lab facility data (>2,000 equipment records, digital or physical) with IP details; (iii) integration with the existing cohort management system.
5	Section 6.2 — Phase 2, Key Scope	Phase-2 (payment gateway & DigiLocker/eKYC moved to Phase 1). Modules 3 & 4, analytics portal and national expansion remain in Phase 2.
6	Section 6.1 — Exit Criterion	Per reply A.6 — 6 months' stabilisation, monthly maintenance and handholding post soft-launch included in Phase-1 price.
7	Annexure VI, §1.2 — Parameters B, C & D	Slab-wise scoring metrics inserted at Section 4 of this Corrigendum; maximum marks per parameter/sub-criterion unchanged.

4. Revised Annexure VI, §1.2 — Detailed Scoring (Parameters B, C & D)

Parameter B — Company Credentials (25 Marks)

Focus: firm profile, financial capacity, certifications, team strength. Sub-criteria and maximum marks are unchanged from the RFP.

B.1 Firm profile, legal status & years in IT services (Max. 5)

Scoring Band	Marks
Operating in IT services less than 3 years as on bid due date	1
Operating 3 to 5 years	3
Operating more than 5 years	5

Evidence: Certificate of Incorporation/Registration; company profile with date of commencement of IT services business.

B.2 Financial capacity — avg. annual turnover, last 3 FYs (Max. 8)

Scoring Band	Marks
Below ₹10 Crore	3
₹10 Crore to ₹50 Crore	5
Above ₹50 Crore	8

Evidence: Audited financials / CA-certified turnover statement (last 3 FYs), per methodology at RFP Section 4.

B.3 Quality & security certifications (Max. 6)

Recognised: CMMI L3+; ISO 9000/9001 (QMS); ISO 27000/27001 (ISMS).

Scoring Band	Marks
No valid certification / documentation not furnished	0
Any 1 of the 3 certifications, valid as on bid due date	3
Any 2 of the 3 certifications, valid as on bid due date	4
All 3 certifications, valid as on bid due date	6

Evidence: Valid, current certification copies indicating accreditation body and validity date.

B.4 Team strength, key personnel & availability (Max. 6)

Reference roles: Solution/Enterprise Architect, Project Manager, Back-end/Microservices Lead, Front-end Lead, Security Lead, QA/Test Lead.

Scoring Band	Marks
Key roles not fully proposed, or CVs missing for one or more mandatory roles	0
All roles proposed with CVs, but ≥2 key personnel have <5 yrs relevant experience	2
All roles proposed with CVs; no more than 1 key person has <5 yrs experience	4

Scoring Band	Marks
All roles proposed with CVs; every key person has ≥5 yrs experience, and Solution Architect/PM holds a relevant certification	6

Evidence: Organogram, CVs of proposed key personnel, manpower deployment/availability plan.

Parameter B — Total: B.1+B.2+B.3+B.4 = 25 Marks

Parameter C — Committed Delivery Time Period (25 Marks)

Focus: realism/detail of the project plan against the Phase 1–2 roadmap. Each sub-criterion scores (i) committed timeline vs. RFP's stipulated period, and (ii) completeness of milestone mapping to the RFP's key-scope items.

C.1 Phase 1 roadmap — detailing, milestones & deliverables (Max. 15)

Stipulated period: up to 3 months from contract effective date, for UAT sign-off and soft launch. Phase-1 key-scope items (6): (a) design/architecture/tech-stack finalisation; (b) core module development — Resource & Facility Widget, IP Knowledge Base; (c) legal-framework support & anchor-institution onboarding; (d) internal testing & pre-launch VAPT; (e) data upload (>1,500 equipment records); (f) integrations — payment gateway, DigiLocker/eKYC, cohort management system.

Scoring Band	Marks
UAT sign-off & soft launch within 3 months, with month-wise plan mapping all 6 key-scope items to dated milestones	15
Within 3 months, but plan maps only 4–5 of 6 items, or lacks month-wise granularity	10
Exceeds 3 months but within 4 months, with an otherwise adequate plan	6
Exceeds 4 months, or plan is generic / doesn't map to key-scope items	0

Evidence: Detailed project plan/Gantt chart mapped to Phase 1 roadmap; milestone/deliverable schedule with dependencies and resourcing.

C.2 Phase 2 roadmap — detailing, milestones & deliverables (Max. 10)

Stipulated period: up to 12 months, commencing after Phase-1 stabilisation (at MC²'s sole discretion). Phase-2 key-scope items (3): (a) launch of Modules 3 & 4; (b) DPIIT start-up portal integration; (c) AI engine, analytics portal, national expansion.

Scoring Band	Marks
National public go-live within 12 months of Phase 2 start, with plan mapping all 3 key-scope items to dated milestones	10
Within 12 months, but plan maps only 2 of 3 items, or lacks granularity	6
Exceeds 12 months but within 14 months, with an otherwise adequate plan	3
Exceeds 14 months, or plan is generic / doesn't map to key-scope items	0

Evidence: Detailed project plan/Gantt chart mapped to Phase 2 roadmap; milestone/deliverable schedule; risk-mitigation plan for schedule slippage.

Parameter C — Total: C.1+C.2 = 25 Marks

Parameter D — Experience in Similar Solutions (25 Marks)

Focus: number, scale and relevance of comparable platforms delivered; client references. "Comparable platform" = innovation-management, research-collaboration or resource-booking digital platform (per RFP Section 4).

D.1 No. of comparable platforms delivered, last 5 years (Max. 7)

Scoring Band	Marks
0-1 comparable projects delivered	0
2 Comparable project delivered	2
3-4 comparable projects delivered	4
More than 4 comparable projects delivered	7

D.2 Scale of deployment — users, transactions, data volume (Max. 6)

Scored on the single largest comparable project cited under D.1 (whichever measure below is more favorable to the bidder).

Scoring Band	Marks
No verifiable scale evidence furnished for any cited project	0
Largest project: <1,000 registered users, or <5,000 transactions/records	2
Largest project: 1,000–9,999 users, or 5,000–49,999 transactions/records	4
Largest project: ≥10,000 users, or ≥50,000 transactions/records	6

D.3 Sector relevance — accelerator/incubation/startup-ecosystem/EdTech (Max. 6)

Scoring Band	Marks
No demonstrated sector relevance in any cited project	0
Generic enterprise/IT platforms, no sector-specific relevance	2
Adjacent domain — EdTech, e-governance/citizen-services, institutional booking/marketplace — not startup-ecosystem specific	4
At least one project directly in accelerator/incubation/startup-ecosystem domain	6

D.4 Client references, completion certificates & testimonials (Max. 6)

Scoring Band	Marks
2 valid, verifiable references furnished (minimum, per 2 comparable projects at D.1)	4
More than 2 valid, verifiable references furnished	6

Parameter D — Total: D.1+D.2+D.3+D.4 = 25 Marks

5. Consolidated Summary of Marks

Parameter	Sub-Criteria	Marks
A — Solution & Technology Proposed	A.1 Architecture & design (6); A.2 Tech stack, scalability & performance (6); A.3 Functional/module coverage (6); A.4 Security & data protection (4); A.5 Integration approach (3) — unchanged	25
B — Company Credentials	B.1 Firm profile & experience (5); B.2 Financial capacity (8); B.3 Certifications (6); B.4 Team strength (6)	25
C — Committed Delivery Time Period	C.1 Phase 1 roadmap (15); C.2 Phase 2 roadmap (10)	25
D — Experience in Similar Solutions	D.1 No. of comparable projects (7); D.2 Scale of deployment (6); D.3 Sector relevance (6); D.4 Client references (6)	25
Total		100

Minimum qualifying criteria (Annexure VI §1.3) unchanged: overall score ≥60/100, and ≥10/25 in each of Parameters A, B, C and D. Only technically qualified bidders' financial bids shall be opened.

6. General

- Bid due date extended to 27.08.2026, up to 11:59 hrs. All other submission requirements unchanged.
- Bidders shall submit a signed copy of this Corrigendum with their Technical Proposal, acknowledging receipt.
- No further extension or clarification shall ordinarily be entertained after this Corrigendum.
- This Corrigendum is being uploaded on the tender portal and MC² Foundation's website.

For and on behalf of MC² Foundation

Authorised Signatory

Date: 26.08.2026 | Place: New Delhi